FDOT

Florida Department of Transportation
RICK SCOTT Florida’s Turnpike Enterprise JIM BOXOLD
GOVERNON P.0. Box 613069, Ocoee, FL 34761 SECRETARY
407-532-3999

ADDENDUM No. 2

DATE: August 12, 2016

TO: (L?FOSERS
FROM: ichard M. Nethercote, Jr.

District Contracts Administrator
Florida’s Turnpike Enterprise

SUBJECT: Contract No.: E8Q11
Financial Project No: 437156-2-52-01
Counties: Orange
Project Name: Orlando south Interchange Improvements between SR 528, US
441 and SR 91

BIDS TO BE RECEIVED: August 16, 2016 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are
hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEM REVISIONS

Plan sheets, Specifications and Pay Items for the above-mentioned project have been revised.
Please go to the Online Ordering Web Site at
https://fdotwp].dot.state.fl.us/contractproposalprocessingonlineordering/ to download the Plans
Revision from your Order History. See the attached Revision Memo for a complete listing of
Plans, Specification, and Pay Item Revisions. Please substitute these sheets for the like-
numbered sheets you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online
Ordering Web Site at https:/fdotwpl.dot.state.fl.us/contractproposalprocessingonlineordering/
to download E8Q11Amendment002.zip for this Bid Document from your Order History.

[f you are a BID DOCUMENT HOLDER, in Expedite Bid open the Acceptance of Bidding
Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files.
Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich
Nethercote at 407-264-3885.

www.dot.state.fl.us



FDOT

Florida Department of Transportation

RICK SCOTT 605 Suwannee Street JIM BOXO[.D
Bkl Tallahassee, FL 32399-0450 RECREIARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8Q11

Letting August 2016

FPID(s) 437156-2-52-01

Description Orlando South Interchange Improvements between SR 528, US 441 and SR 91
County Orange

Contract Addendum No. 2 includes:

v" Digitally signed + sealed Contract Plan Revision 1 (PDF file)

v" Design + engineering data (CADD-Rev1.zip file)

Contract time revised No _X  Yes If yes, total calendar days

v" Addendum package is complete, has no known errors or omissions, has been reviewed for
constructability and biddability, and is ready for distribution to contract bidders.

- Digitally signed by Patrick M Musnch
Patrlck M DN: cUS, e=ldenTrust ACES Business
Representative, au=FDOT - TURNPIKE, cn=Patrick M
Muench,

C N . ﬂ.:]i‘:\;r‘.:iﬁ;o:.m:.l 1=A01097C000001 45040 .
CONCURRENCE Mu_ench T P DATE: p\qust 12, 2016

Turnpike Design Engiﬁeer

www.dot.state.fl.us



CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS (all items added designated with Rev 1 Triangle, and dated 12 August, 2016.

SHEET DESCRIPTION OF MODIFICATION
1 Edit Revision 1 sheet index.
2A Add signature sheet for Revision 1 Digital Delivery.
3A thru3D | Revise Summary of pay items per SQ sheet changes.
$Q-2 Add Design Note that Rev | added Temp Pavement along Ramp X-2 to Special Detour 1 Pay
= Item.
$Q-3 Add 600 LF Pay Item 102-71-13 to Phase I-D (TBW, F & I, Low Profile Barrier)
Add 320 LF Pay Item 102-71-23 to Phase Il (TBW, Relocate, Low Profile Barrier)
Add Design Note that Rev 1 added Temp Pavement along Ramp X-2 to Special Detour 1 Pay
Item.
B Revise total from 1435 to 2035 LF Pay Item 102-71-13 (TBW, F & I, Low Profile Barrier).
Revise total from 330 to 650 LF Pay Item 102-71-23 (TBW, Relocate, Low Profile Barrier).
Phase I-B - Show construction of 6 foot wide Temp Pavement from Ramp X-2 BL Station
113 306+00 to 309-+00. to be paid as Special Detour. Extend from outside edge of proposed Ramp X-
2 Shoulder Pavement. Also shift position of Low Profile Barrier to edge of work zone.
116 Phase [-C - Show Temporary pavement from 306+00 to 309+00 constructed in Phase I-B.
Phase 1-D — Extend work area to 223+80, and add Low Profile Barrier on both sides of work area
118 (Left side Ramp X-2 and Right side Ramp X) from about 221+20 to 223+80. Show Ramp X-2
Partially on new shoulder and new Temp Pavement.
122 Phase II — Add Low Profile barrier on left side of Ramp X to protect area of reconstruction up to

223+80.

PAY ITEMS + QUANTITIES (AASHTOWare PrP) — FPID 437156-2 -52-01

PAY ITEMS SHEET ADD /MOD /DEL OLD QUANTITY | NEW QUANTITY
Modify Special Detour
102-2-1 SQ-2,5 to Add Temp Pavt I 1
(200SY)
102-71-13 SQ-3.5 Add 600 LF 1435 2035
102-71-23 SQ-3.5 Add 320 LF 330 650




